GOVERNMENT OF INDIA
MINISTRY OF WATER RESOURCES
BRAHMAPUTRA BOARD

AMENDED UPTO AUG 2007 CPWD-6
No. BB/TC/T-68/06/ 60 Dt 01-11-11

NOTICE INVITING TENDER

Item rate tenders are invited on behalf of the Chairman, Brahmaputra Board from
approved and eligible contractors of CPWD, Dept. of Telecommunications, MES,
Railways, State PWD/ PHE/ Irngation/ Water Resources, etc., for the work of

“Hydrographic survey of Brahmaputra River from Sisini up to Rohmoria
area in Tinsukia District, Assam.”

The enlistment of the contractors should be vahd on the last date of sale of
tenders.

In case only the last date of sale of tender 1s extended, the enlistment of contractor
should be valid on the original date of sale of tenders.

In case, both the last date of receipt of application and sale of tenders are
extended, the enlistment of contractor should be valid on either of the two dates,
1.e. original date of sale of tender or on the extended date of sale of tenders.

I The work is estimated to cost Rs.8.948 lakh (approx). This estimate,
however, is given merely as a rough guide.
1.1.1 The authority competent to approve NIT for the combined cost and
belonging to the major discipline will conselidate NIT for calling
the tenders.

1.2  This tender is called under two envelope sysfem, Envelope-1 wall contain
documents related to eligibility criteria & Envelope-2 will contain
Financial Bid. Envelope-1 of all tenders shall be opened first and
evaluated and qualified bidders will be selected. Financial bid of qualified
bidders shall then be opened at notified time, date and place in presence of
tenderers or their representatives. The ehgibility criteria are as per Annex-
E;.

Agreement shall be drawn with the successful tenderer on prescribed Form No.

CPWD-8 which is also available as a Govt. of India Publication. Tenderer shall

quote his rates as per various terms and conditions of the said Form which will

form part of the Agreement. Clause No. 6A, 6B, 10CC, 31-1, 34 of CPWD

Form-8 stand deleted.

The time allowed for carrving out the work will be 45 days. from the 10™ day

after the date of issue of ‘letter of acceptance of tender’ or from the first date of

handing over of the site, whichever is later, in accordance with the phasing, if any,
indicated in the tender documents.



The site for the work shall be made available as specified below:

The site for the work shall be shown within 10(ten) days after the date of issue
af the letter of acceptance of tender.
Receipt of applications for issue of forms will be stopped by 16-00 Hrs. on
10-11-11 and issue of tender forms will be stopped three days before the date
fixed for opening of tenders.
Tender documents consisting of plans, specifications, schedule of quantities of the
various classes of work to be done and the set of terms & conditions of contract to
be complied with by the contractor whose tender may be accepted and other
necessary documents can be seen in the office of the Superintending Engineer,
Tinsukia Circle, Brahmaputra Board, Tinsukia, between hours of 11.00 AM. &
04.00 P.M. from 01-11-11 & up to 10-11-11 every day except on Saturdays.
Sundays and Public Holidays. Tender documents, excluding standard form, will
be 1ssued from his office, during the hours specified above, on payment of
Rs.500.00 as cost of tender in form of demand draft drawn in favour of Financial
Adviser.
a) Earnest Money of Rs.17,900.00 in the shape of Banker's Cheque/ Receipt
Treasury Challan/ Deposit at Call receipt of a scheduled bank/ fixed deposit
receipt of a scheduled bank/ demand draft of a scheduled bank issued in favour of
the Financial Advisor, Brahmaputra Board.
b) The Secunty Deposit will be collected from the Running Bills of contractors
(@ 5% of the tendered value of the work.
Tenders, which should always be placed in sealed envelope. with the name of
work and due date written on the envelopes, will be received by the
Superintending Engineer, Brahmaputra Board, Tinsukia up to 03.00 P.M. on
14-11-11 and will be opened by him or his authorized representative in his office
on the same day at (3.30 P.M.
The contractor shall be required to deposit an amount equal to 5% of the tendered
value of the work as performance guarantee in the form of an irrevocable bank
guarantee bond of any scheduled bank or State Bank of India in accordance with
the form prescribed or in the form of Govt. Secunty, fixed deposit receipt etc., as
in the case of recovery of secunty deposit within prescribed number of days of the
1ssue of letter of acceptance. This period can be further extended by the Engineer-
in-Charge up to a maximum perniod of prescribed number of days on wntten
request of the contractor.
Copies of other drawings and documents pertaining to the works will be open for
inspection by the tenderers at the office of the above mentioned officer. Tenderers
are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their tenders as to the form and nature of the site,
the means of access to the site, the accommodation they may require and in
general shall themselves obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect their tender.
A tenderer shall be deemed to have full knowledge of the site whether he inspects
it or not and no extra charges consequent on any misunderstanding or otherwise
shall be allowed. The tenderer shall be responsible for arranging and maintaining
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at his own cost all matenials, tools & plants, water, electricity access, facilities for
workers and all other services required for executing the work unless otherwise
specifically provided for in the contract documents. Submission of a tender by a
tenderer implies that he has read this notice and all other contract documents and
has made himself aware of the scope and specifications of the work to be done
and of conditions and rates at which stores, tools and plants, etc. will be issued to
him by the Government and local conditions and other factors having a bearing on
the execution of the work.
The competent authority on behalf of the Chairman, Brahmaputra Board does not
bind itself to accept the lowest or any other tender and reserves to itself the
authority to reject any or all the tenders received without the assignment of any
reason, All tenders in which any of the prescribed condition is not fulfilled or any
condition including that of conditional rebate is put forth by the tenderer shall be
summanly rejected.
The competent authonity also reserves its right to allow to the Central Government
public sector enterprises, joint venture with CPSE holding 51% equity or more, a
purchase preference with reference to the lowest valid price bid where the quoted
price is within 10% of such lowest price in a tender other things being equal in case
of tenders/ quotations whose date of receipt is up to 14-11-11, subject to the
estimated cost being of Rs. five crores and above. The Public Enterprises who avail
benefits of the purchase preference should be subjected to adequate penalties for
coSst Overruns etc.
Canvassing whether directly or indirectly, in connection with tenders is strictly
prohibited and the tenders submitted by the contractors who resort to canvassing
will be liable to rejection.
The competent authority on behalf of the Chairman, Brahmaputra Board reserves to
himself the right of accepting the whole or any part of the tender and the tenderer
shall be bound to perform the same at the rate quoted.
The contractor shall not be permitted to tender for works in which his near relative
is posted as Divisional Accountant or as an officer in any capacity between the
grades of Superintending Engineer and Junior Engineer (both inclusive). He shall
also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any Gazetted officer in
the Brahmaputra Board or in the Ministry of Water Resources. Any breach of this
condition by the contractor would render him hable to be rejected.
No Engineer of Gazetted rank or other Gazetted Officer employed in Engineenng
or Administrative duties in an Engineering Department of the Government of India
is allowed to work as a contractor for a period of two years after his retirement from
Government service, without the previous permission of the Govemment of India in
writing. This contract is liable to be cancelled if either the contractor or any of his
employees is found any time to be such a person who had not obtained the
permission of the Government of India as aforesaid before submission of the tender
or engagement in the contractor’s service.
The tender for the works shall remain open for acceptance for a penod of 920
(ninety) days from the date of opening of tenders. If any tenderer withdraws his
tender before the said peniod or issue of letter of acceptance, whichever is earlier, or
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makes any modifications in the terms and conditions of the tender which are not
acceptable to the Department, then the Govemment shall, without prejudice to any
other right or remedy, be at liberty to forfeit 50% of the said eamest money as
aforesaid. Further the tenderer shall not be allowed to participate in the re-
tendering process of the work.

This Notice Inviting Tender shall form a part of the contract document. The
successful tenderer/ contractor, on acceptance of his tender by the Accepting
Authority, shall, within 15 days from the stipulated date of start of the work, sign
the contract consisting of :-

a) TheNotice Inviting Tender, all the documents including additional conditions,
specifications and drawings, if any, forming the tender as 1ssued at the time of
invitation of tender and acceptance thereof together with any correspondence
leading thereto.

b)  Standard CPWD Form 8.

All rates should be quoted in figures as well as in words. In case of discrepancy in
the rate quoted by the contractor in words & figures, the rate quoted in words will
be considered as the correct rate.

Superintending Engineer




ANNEX-E,
INITIAL CRITERIA FOR ELIGIBILITY

The bidder should have satisfactorily completed during the last seven years ending
last day of the month of March 2011. This should be certified by an officer not
below the rank of Executive Engineer/ Project Manager or equivalent.

Three similar works each costing not less than Rs.3.58 lakh, or completed two

similar works each costing not less than Rs.4.47 lakh, or completed one similar work
costing not less than Rs.7.16 lakh. (Similar work means Hydrographic survey’ contour
survey),

The value of executed works shall be brought to current costing level by

enhancing the actual value of work at simple rate of 7% per annum; calculated from the
date of completion to last date of receipt of applications for tenders.

-

-

&

The bidder should have had average annual financial tumover (gross) not less than
Rs.2.68 lakh during the immediate last 3 (three) consecutive financial years. The
average annual financial turmnover (gross) should be duly audited by a Chartered
Accountant. Year in which no tumover is shown also be considered for working out
the average.
The bidder should not have incurred any loss in more than two years during the
immediate last five consecutive financial years, duly certified by the Chartered
Accountant. (Form-A, Ref: Appendix-20, Para-9 of CPWD Manual 2010),
The bidder should have a solvency of the amount equal to Rs.3.58 lakh. (Form-B,
Ref Appendix-20, Para-9 of CPWD Manual 2010).
The bidder should submit up-to-date registration in CPWD/ Railways/ P&T/
MES/ State PWD/ Irrigation/ Water Resources/ PHE Department; and Income
Tax Clearance Certificate/ PAN, Permission for Composition Amount of VAT in
WC-2 form/ VAT Registration Certificate, EPF Registration Certificate.
The bidder must have at least 1(one) no. each of GIS, DGPS, Total Station.
The bidder should fumish the list of works similar of nature successfully
completed during last seven years in Form-C (Form-C, Ref: Appendix-20, Para-
10.1 of CPWD Manual 2010)
The bidder should fumish the list of project/works under execution or awarded
(Form-D, Ref: Appendix-20, Para-10.1 of CPWD Manual 2010)
The bidder should fumish the particulars of completed works and performance of
the bidder duly authenticated/ certified by an officer not below the rank of
Executive Engineer/ equivalent for each work completed or in progress (Form-E).
The bidder should submit information in respect of his organization (Form-F&G).

The bidder shall have to furnish an affidavit as under at the time of
purchasing of tender or with the tender paper:

“I/ we undertake and confirm that the eligible similar work(s) has/ have
not been got executed through another contractor on back to back basis. Further
that, 1f such a violation comes to the notice of deptt; than 1/ we shall be debarred
for tendering in CPWD/ Brahmaputra Board contracts further for ever. Also, if
such a violation comes to the notice of deptt before date of start of work, the
engineer-in-charge shall be free to forfeit the entire amount of eamest money/
performance guarantee.”

Supernintending Engineer



GOVERNMENT OF INDIA
MINISTRY OF WATER RESOURCES
BRAMAPUTRA BOARD

AMENDED UPTO AUG 2007 CPWD-8

STATE- Assam DIVISION-Roing
CIRCLE- Tinsukia

Item Rate Tender & Coniract for Works

Tender for the work of:-“Hydrographic survey of Brahmaputra river from Sisini up lo
Rohmoria™
(1) To be submitted by 15-00 hrs. on 14-11-2011 to the Superintending
Engineer, Tinsukia Circle, Brahmaputra Board, Tinsukia.

(1i) To be opened in presence of bidders who may be present at 15-30 hrs. on
14-11-2011 in the office of the Superintending Engineer, Tinsukia
Circle, Brahmaputra Board, Tinsukia.
T T b e e e o o s S R s sy G e s b b e
....lcontractor)

Signature of Officer 1ssuing the documents ..o i e

Designation

Date ofissue .........

TENDER

I/'We have read and examined the Notice Inviting Tender, schedule, A, B,C, D, E
& F, Specifications applicable, Drawings & Designs, General Rules and Directions,
Conditions of Contract, clauses of contract, Special conditions, Schedule of Rate & other
documents and Rules referred to in the conditions of contract and all other contents in the
tender document for the work.

I/'We hereby tender for the execution of the work specified for the Chairman,
Brahmaputra Board within the time specified in Schedule °F’, viz, schedule of quantities
and in accordance i all respects with the specifications, designs, drawings and
instructions in writing referred to in Rule-1 of General Rules and Directions and in
Clause 11 of the Conditions of contract and with such matenals as are provided for, by,
and 1n respects in accordance with, such conditions so far as applicable.

We agree to keep the tender open for ninety (90) days from the due date of
submission thereof and not to make any modifications in its terms and conditions.

A sum of Rs.17,900.00 has been deposited in receipt treasury challan/ deposit at
call receipt of a scheduled bank/ fixed deposit receipt of scheduled bank/ demand draft of
a scheduled bank,/ bank guarantee issued by a scheduled bank as earnest money, If l'we,
fail to fumish the prescribed performance guarantee within prescribed period, Uwe agree
that the said President of India or his successors in office shall without prejudice to any
other nght or remedy, be at liberty to forfeit the said earmest money absolutely. Further,

if I/we fail to commence work as specified, I/'we agree that the Chairman, Brahmaputra
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Board shall without prejudice to any other right or remedy available in law, be at liberty
to forfeit the said eamest money and the performance guarantee absolutely, otherwise the
said earnest money shall be retained by him towards security deposit to execute all the
works referred to in the tender documents upon the terms and conditions contained or
referred to therein and to carry out such deviations as may be ordered, up to maximum of
the percentage mentioned in Schedule ‘F” and those in excess of that limit at the rates to
be determined in accordance with the provision contained in Clause 12.2 and 12.3 of the
tender form. Further, I/'we agree that in case of forfeiture of eamest money or both
Eamest Money & Performance Guarantee as aforesaid, T/we shall be debarred for
participation in the re-tendenng process of the work.

I/we hereby declare that I/we shall treat the tender documents, drawings and other
records connected with the work as secret/ confidential documents and shall not
communicate information/ derived therefrom to any person other than a person to whom
1/we am/are authorized to communicate the same or use the information in any manner
prejudicial to the safety of the State.

8 ey SOt o L S Signature of Contractor
Witness : Postal Address
D RN s v e vemsiens S e ey i

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is
accepted by me for and on behalf of the Chairman, Brahmaputra Board for a sum of Rs.
s Bl T Lo e s e e

The letters referred to below shall form part of this contract Agreement:-
1)

11)
iii)
For & on behalfof the Chairman,
Brahmaputra Board
I s o e S s e
Dated s e Designation
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SCHEDULES

SCHEDULE ‘A’

SCHEDULE OF QUANTITIES

Name of work:- “Hydrographic survey of Brahmapulra river from Sisimi up (o

Rohmoria area =

Sl
MNo.

ltem of work

Qntty.

Unit

Rate
in
figure

Rate in
words

Amount
(Rs.)

2

5

i)

Hydrographic survey of Brahmaputra
niver from Sisini up to Rohmona area
Carrying out compass survey along
the base line periphery of Chapori/
char area and taking offset including
clearing and holding instruments,
ranging rod, pegging and chaming
including  shifting of  survey
instruments, etc. complete as directed.
Carrying out GTS BM connection to
the field point where survey works are
to be carned out in plain area.
Cross-section  survey of nver
Brahmaputra along pre-determined
alignment by using Total Station/
Theodolite, Compass, Leveling
Instrument, Echo Sounder/ Sounding
Rod, Leveling Staff, Current Meter,
Tape, Chain, etc. and taking velocity
at different depth of channel where
necessary including carmying BM to
different points of cross-section upto
permanent high bank of embankment
on either side with spot leveling and
compassing of minor char on its way
etc complete as directed.

C/s at 1.5 km interval for total length
of 80km.(No. of C/s= 54 nos.)

|

160

80

310

km

km

Signature of Bidder




to the direction of river flow and shall be identified in the direction in the deskiop
study before proceeding to the field survey. The spot levels / RL of individual C/8
should be picked up at not more than 50 m intervals at bank, dry weather channels,
chars cultivated areas. villages and towns and at lesser intervals on main nver
channels as well as all secondary channels having water as per field condition. In case
of undulations, levels at closer interval may be required. On the cross-section,
approximate HFL with date of occurrence should be marked. Position of each cross-
section with their zero chainage and bearings should be invariably indicated on the
survey plan reoffered in 1(ii) above. The scale for Cross-section should be
H=1:10000, V=1:500

Precautions

|. Survey data: -At the bank lines RLs may be required to be picked up at closer intervals.
Base line is also required to be marked at ground.
2.Levels:- All levels should be connected to GTS Bench Mark.

Methodology:-

1. Vertical control: - Level should be transferred from nearest GTS BM of Survey of
India located at Dholla/ Doomdooma or any other point to survey area have a minimum
accuracy of Smm.
2. Cross — section:- Dry area should be covered using Total Station Equipment having a
minimum accuracy of Smm. In water under ground level the RLs are measured using
DGPS and echo-sounder not older than 5 years..
Reports & Maps:- Cross-sections & compass plans showing location of
cross—section should be prepared in CAD along with scope of work with tables as
indicated. Cross-sections & long-sections drawings etc. should be prepared showing
vertical distance & chainage on scale. Water levels should be mentioned along with
the date of the sections. Scale should be mentioned in separate box. Contour grid
should be shown clearly @ S0Om interval in the plan.

Both the soft copies and hard copies in 10 (ten) sets are to be submiited to the
Board.

Lid

SPECIAL CONDITION FOR SURVEY WORK

1. Payment of survey work will be made as per no. of cross-sections taken or distance
in km surveyed.

7 Contractor or his authorized agent will have to remain present during recording of
initial & final measurement & shall have to sign the same in the M.B. /SM.B. as a
token of his acceptance of the levels / measurements. No survey work should be done
before recording of the initial measurement.

1 If the contractor fails to attend measurement in spite of written notice issued to
him by Asstt. Executive Engineer or Executive Engineer, measurement will be
recorded in his absence and the contractor shall have no complain what so ever on it.
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SCHEDULE-D
BROAD SCOPE OF WORK

The scope involves topographic and hydrographic survey of the area as marked on
the map area for the purpose of protection of erosion problem in Dholla Hatighuli
area. The scope would consist of:

A. Site Information

i) Area: The area is bounded by Latitude 27°44'00" and 27°51'00" and
Longitude 95"28'00" and 95"38'00" .

i1) Approach to site; The main approach to the working area is from
Dholla township in Tinsukia District

i) Camping area: The area near Dhollaghat/ Kaliaghat will be suitable for
camping.

1v)  Climatic condition; The area is highly humid.

B. Broad Scope of Work

1. Survey data:-

i) Index plan: - To a scale of 1: 20,000 should show the entire reach / area under
consideration / specified, mentioning State, District, important Towns in the
vicinity to the locanon. tributanes joining the present nver Brahmaputra, and
catchment areas etc

i) Survey plan should be to a scale of 1 10,000 for the reach/area and as defined

by the Board.
This plan should show,

A compass plan covenng entire reach / area as defined.

Latitudes and longitudes.

Winter water channels.

Formation of rapids, pools, meanderning etc.

Position of existing structures like bridges, ghats, barrage, spurs,

revetments, flood protection dykes / embankments, road etc. if any and

any topographic features.

f. The nature of vegetation that come under each cross-section during field

survey in the shoals and submersible land should be indicated.

The vanous channels both dry & live to be indicated.

h. Position of the cross sections should be shown on plan along with
bearings.

2. River Cross-section:- Cross-section at 1.5km intervals for the entire reach length
of 80 km totaling 310 km along Brahmaputra. Cross-section may also be required
at closer intervals as directed by the Executive Engineer-in-charge in certain
locations wherever felt necessary / whichever may be necessary. The cross-
section of river Brahmaputra is 50 m beyond the existing embankment/ high bank
on both banks. The direction of cross-section should be preferably perpendicular

LI = i R

0=
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SCHEDULE *B’

Schedule of materials to be issued to the contractor:

51 | Desenption of item | Cuantily Rates m figures & words at which the material Place of |
| No. will be charped to the contractor 15U
1 2 3 4 3
- Nil-
SCHEDULE *C°

Tools and plants to be hired to the contractor:

[ 81
Mo,

Description

Hire charges per day | Place of issue

1

2

4

5

SCHEDULE ‘D’

Attached separately below.




1)

6)

7)

4. Any work executed by the contractor before signing of the formal tender

agreement and before recording of initial measurement, shall be declared as

unauthorized and no payment will be entertained by the Department for such works.

5 All cross sections are to be taken keeping 50m of ground area on either side of

banks.

6. The contractor should aware of line of survey work and it should be obstruction-
free for at least S0m,

7. Local flood affected peoples should be engaged in the work as far as possible.

8 The contractor has to arrange the tents or houses for the survey works.

9. Necessary arrangements for bamboo pegs, jute string, coir string etc. required for

profiles will be made by the contractor at his own cost.

10. The survey works to be done by total station, GIS, GDPS & echo-sounder, the

VAT charges & escalation charges may be added by the contractor, provided overall

cost of the works is not exceeded.

| I. Necessary compensations made by the contractor with other works in progress at

the time of survey works with the Department should not be included in the bill for

reimbursement,

12. Any maintenance required in hired buildings/rented house will be bome by the

contractors.

13. Necessary Forest Rovalty, Sale Tax etc., if any in taking survey equipments, raw

materials should be paid by the contractor himself.

ADDITIONAL CONDITIONS :

All items in Schedule of guantity are consolidated items of works inclusive all
consumable material cost, labours, tools & tackles ete. All rale quoted by the contractor
will be inclusive of labour, all consumable matenal cost, tools & tackles, included all
taxes clc.

Il situation demands, the printed challans in a book form with numbering will be
arranged by the contractor for transport of malerials necessary for the work from the
stacking vard to aciual place of utilization as per direction of the EIC.

There is likelihood that some other works may also be under exccution simultancously by
other agencics in the adjoming area. The contractor shall execute the works without
causing any hindrance/ disruption to such works.

The contractor shall intimate the EIC about the number of labourer engaged daily for
execution of the work. A register will be maintained by him for this purpose. He shall
arrange the laborers in such a way so as to complete the works within the stipulaled time.
The contractor is sole responsible for watch and ward of the materials necessary for the
work till completion and handing over of the site to the Department. For any loss, theft
or damage of survey or other instruments under custody during exccution of the work, the
contractor is liable to make up for such loss as deemed it by the Department.

Engineer in charge or his authorized representative shall check the works from time to
time. Observations regarding defects communicated by him. if any, will be removed/
rectified by the contractor for which no extra claim shall be entertained in any shape.

In case situation demands, the EIC has the right to review the situation as regards to
possibility of execution of works or otherwise. In case it is not possible to exccute the
works, necessary instructions will be issued by the Department to temporarily/
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permanently close the works, which will be binding on the contractor and ne clam
whatsoever for sudden suspension/ closure of works will be admissible.

&) The Department shall deduct Income Tax, Sales Tax and Labour Welfare Cess or any
other prevailing tax at the time of releasing payment of wnterim bills/ final bill in
accordance with prevailing Govt. rules.

Accident :

(i) It shall be the responsibility of the contractor to prolect agamnst accidents on the
works and the workmen engaged by him in the works. He shall indemnify the
Department against any claim for damage or for anv injury {0 persons or property
resulting from and in the course of works and also under the provision of the
Workman's Compensation Act.

(i} O the occurrence of an accident arising out of the work which results in death or
which is so serious as to be likely to result in death, the contractor shall within 24
(twenty four) hours of such accident, report in writing, lo the Engineer-in-Charge
and District Labour Officer stating the facts clearly and i sufficient the
circumstances of such accident and the subsequent action, All other accidents on
the works involving injuries to persons or damage (o property other than that off
contractor shall be promptly reported to the Engineer-in-Charge and the District
Labour Officer stating clearly and in sufficient details the facts and
circumstances of the accidents and the action taken.

(1) In all cases. the contractor shall indemnify the Department against the contractor’s
failure to report in the matter aforesaid. This includes penalties or fines. if any.
payable by the Govt. as a consequence of failure to give notice under the Workmen's
Compensation Act or failure lo conform to the provisions of the said Act in regard to
such accidents. In the event of an accident in respect of which compensation may
become pavable under the Workman's Compensation Act-VII of 1923 including all
modifications thereof whether such compensation may become payable by the
contractor. the Engineer-in-Charge may retain payment due to the contractor such
sum or sums of moncys as may in the opinion of the Engineer-in-Charge be sufficient
to meet such liabilities. On receipt of award from the Labour Commissioner in
respect of quantum of compensation, the difference of amount be adjusted.

Supervision, Inspection of Works

The contractor shall either himself supervise the execution of the works or shall appoint the
competent engineer approved by the Engneer-in-Charge, to act on his behall. I in the opinion of
the EIC the contractor has himself no sufficient knowledge and experience ol receiving
instructions or can not give full attention to the works or fails (o appoint a suitable qualified
enginger, the EIC will suspend the work tll a suitable agent/ engineer is appointed and the
contractor will not get any compensation for this.

Inspection of Works

The contractor shall inform the Engineer-in-charge in writing when any portion of the work 1s
ready for inspection giving him sufficient notice to enable him to inspect the same without
affecting the further progress of the work, The work shall not be considered to have been
completed in accordance with the terms of contract until the Engineer-in-charge shall have
certificd in writing to that effect. Approval of materials of workmanship of approval of part of the
work during the progress of execution shall not bind the Engineer-in-charge or in any way affect
him even to reject the work which is alleged fo be completed and suspend the 1ssue of his
13



certificate of completion until such alternations and modifications or reconstruction’s have been
cffected at the cost of the contractor as shall enable him to certify that the work has been
completed to his satisfactions. The contracior shall provide at his cost necessary ladders/ boats
and such arrangements as to provide necessary facililics and assistance for proper inspection of
all parts of the work at his own cosl.

SCHEDULE ‘E’ NA
Schedule of component of Cement, Steel, other Matenals, Labour etc. for pnce
escalation.

CLAUSE 10 CC NA

Component of Cement — expressed as percent of total value of work Xec ................_

%o
Component of Steel — expressed as percent of total value of work R a0
Component of Civil (except cement & steel)/ Electrical construction
materials — expressed as percent of total value of work B 1 B e
Component of Labour — expressed as percent of total valueofwork Y ................. %
Component of P.O.L, — expressed as percent of total valueofwork Z................. %

SCHEDULE ‘F’

General Conditions of contract:

Name of work:- “Hydrographic survey of Brahmaputra river from Sisini up to Rohmoria area™

1) Estimated cost of work Rs. 8.948 lakh

ii) Eamest Money Rs.17.900.00

i1y Performance Guarantee Rs. 44 740.00

iv) Security Deposit 5% of Tendered Value



General Rules & Directions:-

Officer inviting tender:  Superintending Engineer, Tinsukia Circle, Brahmaputra Board,
Tinsukia, on behalf of Chairman, Brahmaputra Board.

Maximum percentage for quantity of items of work to be executed  See below
beyond which rates are to be determined in accordance with Clauses
1228123

Definitions:

aj) Engineer-in-Charge . Executive Engineer, Romg  Division,
Brahmaputra  Board, Romg, Arumnachal
Pradesh

b) Accepting Authority © Chief Engincer (1&W), Brahmaputra Board

c) Percentage on cost of materials and 10 %

labour to cover all overheads and profits

d) Standard Schedule of Rates 1 NA

€) Department :BRAHMAPUTRA BOARD

f) Standard CPWD contract Form ‘CPWD form 8 as modified & corrected

up to latest amendments.
Clause No 6A, 6B, 10CC, 311 & 34 of
CPWD Form-8 stand deleted.

Clause 1

1) Time allowed for submission of : 7 (Seven))days
Performance Guarantee from the date of
issue of letter of acceptance, in days

i)  Maximum allowable extension beyvond the : 7 (seven)days
period provided in (i) above in days

Clause 2
Authonity for fixing compensation under : Supernntending Engineer, Tinsukia
clause 2 Circle, Brahmaputra Board,

Tinsukia,

Clause 5

MNumber of days from the date of issue of ; 10 (Ten) days
» letter of acceptance for reckoning date of

start

15



Mile stone(s) as per table given below: NA

Table of Mile Stone(s)

51

Mo

Deseription of Mile Stone (Physical)

Time Allowed in days (from
date of start)

Amount o be withheld in
case of non schievement of
milestone

Clause 7

Gross work to be done together with net payment/ - NA

adjustment of advances for material collected, if any,
since the last such payment for being eligible to interim
payment

Clause 10B

Whether Clause 10 B shall be applicable No

Clause 10 CC

Stands deleted

Clause 10 CC to be applicable in contracts with stipulated
penod of completion exceeding the period shown in next
column

Clause 11

Specifications to be followed for execution of work

Clause 12

1228123

125

Deviation Limit beyond which clauses

12.2 & 123 shall apply for the work

Deviation Limit beyond which clauses
122 & 123 shall apply for foundation

work

Clause 16
Clause 36
Clause 42

NA
NA
NA

vovoo ... months

: As per additional conditions

NA

NA

Superintending Engineer

16







