



स:BB/MD/T-234/2023/10
भारत सरकार
जल शक्ति मंत्रालय
जल संसाधन, नदी विकास एवं गंगा संरक्षण विभाग
ब्रह्मपुत्र बोर्ड, माजुली मंडल
कमलाबारी, माजुली
email-bbmajulidivision@gmail.com

Camp Guwahati
दिनांक 06.03.2023

NOTIFICATION

Due to unavoidable circumstances and with approval of the competent authority of Brahmaputra Board, the following 2 (two) Notice Inviting Tenders (NITs) floated in the e-procurement portal stands cancelled.

- 1) BB/MD/T-158/2022-23/3 published on 08.02,2023 for the work "Protection of Neamati Ghat from flood and erosion of river Brahmaputra, Phase-I (Group-A)"
- 2) BB/MD/T-158/2022-23/4 published on 08.02,2023 for the work "Protection of Neamati Ghat from flood and erosion of river Brahmaputra, Phase-I (Group-B)"

Inconvenience caused in this regard is regretted.

(B. Choudhury)
Executive Engineer

Copy to:

- 1) The PPS to Chairman, Brahmaputra Board, Basistha, Guwahati-29
- 2) The Vice Chairman, Brahmaputra Board, Basistha, Guwahati-29
- 3) The Chief Engineer-I, Brahmaputra Board, Basistha, Guwahati-29
- 4) The Deputy Financial Adviser, Brahmaputra Board, Basistha, Guwahati-29
- 5) The Superintending Engineer & Regional Officer, Upper Brahmaputra, Brahmaputra Board, Jorhat
- 6) The Executive Engineer, Lakhimpur Division, Brahmaputra Board, North Lakhimpur
- 7) Relevant file